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SECTION 011100 - SUMMARY OF WORK 

PART 1 GENERAL 

1.1 PROJECT DESCRIPTION 

A. Work of this Project is described as the Rose Garden Drop Off Renovation at the Fort Worth 
Botanic Garden, 3220 Botanic Garden Boulevard, Fort Worth, Texas 76107. 

B. Work includes earthwork, paving, site improvements, lighting, planting, and drainage. 

C. The Project will be constructed under a single prime contract. 

1.2 DEFINITIONS 

A. The Owner of this property is the City of Fort Worth, Texas. 

B. The Developer for this Project is the Botanical Research Institute of Texas (aka BRIT). 

C. The Landscape Architect for this Project is Studio Outside. 

D. The term "product" includes materials, systems, and equipment. 

E. The term "furnish" means to supply and deliver to Project site, ready for unloading, unpacking, 
assembly, installation, erection, or placement. 

F. The term "install" means to unload, unpack, assemble, erect, place, finish, protect, adjust, and clean, 
or similar requirements. 

G. The term "provide" means to furnish and install. 

1.3 WORK BY OTHERS 

A. Separate Contracts: 
1. The Developer may execute contracts for additional work at the site, that is excluded from the 

work of this Contract. 
2. Work under separate contract may be executed concurrent with Work of this Contract. 
3. Cooperate with the Developer and separate contractors to accommodate this requirement. 

1.4 CONTINUED OCCUPANCY AND USE 

A. The Fort Worth Botanic Garden will continue to occupy the site and premises during the entire period 
of construction for conduct of their normal operations. 

B. Cooperate with the Developer to minimize conflict, and to facilitate these continuing operations. 

C. Schedule the Work to accommodate this requirement. 

1.5 CONTRACTOR’S USE OF SITE AND PREMISES 

A. Limit use of site and premises to allow for: 
1. Work by separate contractors. 
2. Work by Developer. 
3. Fort Worth Botanic Garden continued occupancy and use. 
4. Use of site and premises by the public. 

B. Move any stored products under Contractor’s control that interfere with the operations of the Fort 
Worth Botanic Garden, Developer, or separate contractors. 
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C. Assume full responsibility for protection and safekeeping of products under this Contract stored on 
site. 

D. Obtain and pay for use of any additional storage or work areas needed for operations. 

E. Coordinate use of site and premises with the 
1. Allow employee parking only in areas designated by Developer. 
2. Access the site and premises at locations designated by Developer. 
3. Locate storage and staging areas in locations designated by Developer. 
4. Transport materials and equipment to and from construction area along routes approved by 

Developer. 

F. Confine operations to construction areas indicated unless otherwise approved by Developer. 
 
PART 2 PRODUCTS 

Not used 
 
PART 3 EXECUTION 

Not used 

 
END OF SECTION 


