SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS
PART 1 GENERAL
Not used
PART 2 PRODUCTS
Not used
PART 3 EXECUTION
3.1 TEMPORARY ELECTRICITY
A. Provide temporary electrical service of capacity and characteristics required for construction.
B. Maintain distribution system and provide routine repairs.
3.2 TEMPORARY TELEPHONE AND COMPUTER SERVICES
A. Provide temporary telephone service required during construction.
B.  Provide computer in Contractor’s field office with printer, Internet access, scanner, and email service.
3.3 TEMPORARY WATER
A. Provide temporary water required for construction.

B.  Extend branch piping and provide temporary hoses so that water is available at locations needed for
work.

C.  Protect from freezing.
D. Maintain distribution system and provide routine repairs.
3.4 TEMPORARY SANITARY FACILITIES
A. Provide chemical toilets for use during construction.
B. Maintain facilities in clean and sanitary condition.
3.5 FIELD OFFICES AND SHEDS
A.  Provide temporary field offices and storage sheds required for construction.
B. Do not unreasonably encumber site or premises with excess materials or equipment.
C.  Temporary Structures:
1. Portable or mobile buildings, structurally sound, weathertight, with floors raised above ground.
2. Thermal transmission resistance: Compatible with occupancy and storage requirements.
3. Provide connections for utility services when required.
4,

Provide steps and landings at entrances.

D. Field Office:

1 Size required for Contractor’s use and to provide space for project meetings.
2. Adequate electrical power, lighting, heating, and cooling to maintain human comfort.
3. Provide facilities for storage of Project Record Documents.
4. Provide thermometer mounted at convenient outside location, not in direct sunlight.
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3.6

BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to allow for Fort Worth Botanic
Garden’s use of site and premises, and to protect existing facilities from construction operations.
B. Provide barricades required by governing authorities for public right-of-ways and for public access to
existing facilities.
C. Fencing:
1. Provide temporary fencing for construction operations.
2. Construction: Commercial grade chain link.
3. Height: 6 feet.
4. Locate to protect construction operations, materials, and equipment.
5. Provide vehicular gates.
D. ree and Plant Protection:

T
1. Protect existing trees and plants at site that are designated to remain.
2. Employ qualified tree surgeon to remove roots and branches that interfere with construction.
3 Provide temporary barriers to height of 6 feet around individual or groups of trees and plants.
4 Do not permit vehicular traffic, parking, storage of materials, dumping of harmful chemicals or
liquids, or standing or continuously running water within root zones.
Supervise earthwork operations to prevent damage to root zones.
6. Replace trees and plants that are damaged or destroyed due to construction operations.

3.7 PROTECTION OF INSTALLED WORK
A. Protect installed work from construction operations; provide special protection when required in
individual specification sections.
3.8 PROGRESS CLEANING
A. Maintain areas free from waste materials, debris, and rubbish. Maintain site in clean and orderly
condition.
B. Provide containers for collection of waste materials, debris, and rubbish; remove and dispose of off
site as required by construction activities.
3.9 TEMPORARY CONTROLS
A. Water Control:
1. Grade site to drain. Prevent puddling water.
2. Maintain excavations free of water. Provide, operate, and maintain pumping equipment.
3. Provide water barriers to protect site from soil erosion.
B. Erosion and Sediment Control:
1. Plan and execute methods to control surface drainage from cuts, fills, borrow areas, and waste
disposal areas. Prevent erosion and sedimentation.
2. Minimize amount of bare soil exposed at any one time.
3 Provide temporary measures such as silt fences, dikes, berms, settlement basins, and drainage
systems to prevent water flow and sedimentation.
4. Periodically inspect earthwork to detect erosion and sedimentation; promptly employ corrective
measures.
C. Dust Control:
1. Provide dust control materials and methods to minimize dust from construction operations.
2. Prevent dust from dispersing into atmosphere.
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3.10 REMOVAL

A. Remove temporary utilities, equipment, facilities, and services when construction needs can be met
by use of permanent construction or upon completion of Project.

B. Remove foundations and underground installations; grade site as indicated.
C. Clean and repair damage caused by installation or use of temporary work.

D. Restore existing and permanent facilities used during construction to original or to specified condition.

END OF SECTION

Rose Garden Drop Off Renovation 015000-3 Temporary Facilities and Controls
Project No. 24044 January 9, 2025



